
Project Name: Reconstruction Of Residences 4043-4047 Cardin Place Eagleville PA 19043
Project ID: 1019-06
Scope: Framing Labor Only

BUILDING GSF 3,572

DIVISION NO. DESCRIPTION TOTAL DIV. 
COST

TOTAL DIV. COST 
(PER SF)

1000 GENERAL REQUIREMENTS 2,925$                     0.82$                                
6000 WOOD, PLASTIC & COMPONENTS 36,539$                   10.23$                              
7000 THERMAL AND MOISTURE PROTECTION 6,132$                     1.72$                                

45,596$                   13$                              

OVERHEAD AND PROFIT 20% 9,119.24$                2.55$                           
INSURANCE 2% 684$                        0.19$                           

CONTINGENCY 0% -$                         -$                             
TAX 5% 2,052$                     0.57$                           

57,451$                   16.08$                         

TOTAL TRADE COST

GENERAL SUMMARY

SUGGESTED BID



Project Name: Reconstruction Of Residences 4043-4047 Cardin Place Eagleville PA 19043
Project ID: 1019-06
Scope: Framing Labor Only

Date: 12-Feb-25

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY 
W/ WASTAGE

UNIT 
MANHOUR

 HOURLY 
WAGE LABOR COST MAT. COST UNIT COST SUB COST

GENERAL REQUIREMENTS
1 Permits LS 1 0% 1 0.000 45.00$       -$               -$                $                -    $                    -   
2 Supervision and Coordination LS 1 0% 1 0.000 45.00$       -$               -$                $                -    $                    -   
3 Submittals and Shop drawings LS 1 0% 1 0.000 45.00$       -$               -$                $                -    $                    -   
4 Final Cleaning LS 1 0% 1 0.000 45.00$       -$               -$                $                -    $                    -   
5 Mobilization Costs LS 1 0% 1 30.000 45.00$       1,350.00$      -$                $     1,350.00  $              1,350 
6 Temporary Control & Facilities LS 1 0% 1 35.000 45.00$       1,575.00$      -$                $     1,575.00  $              1,575 
7 Scaffolding LS 1 0% 1 0.000 45.00$       -$               -$                $                -    $                    -   

 SUBTOTAL  $              2,925 

WOOD, PLASTIC & COMPOSITES
RAFTERS

8 2 x 10 Roof Rafters @ 16" O.C LF 1550 10% 1705 0.040 45.00$       1.80$             -$                $            1.80  $              3,070 
BEAMS

9 5-1/4" x 9-1/4" PSL Beam LF 37 10% 41 0.225 45.00$       10.13$           -$                $          10.13  $                 412 
10 3-1/2" x 9-1/4" PSL Beam LF 34 10% 37 0.175 45.00$       7.88$             -$                $            7.88  $                 295 
11 2 x 12 Ridge Beam LF 54 10% 59 0.044 45.00$       1.98$             -$                $            1.98  $                 118 

HEADER

12
(2) 2 x 10 Flush Header
Note: Quantities Are Not Multiplied LF 22 10% 24 0.084 45.00$       3.78$             -$                $            3.78  $                   91 

STAIRS

13
(3) 2 x 10 Stair Stringer
Note: Quantities Are Not Multiplied LF 68 10% 74 0.126 45.00$       5.67$             -$                $            5.67  $                 421 

JOISTS BRIDGING
14 Solid Joist Bridging LF 73 10% 80 0.035 45.00$       1.58$             -$                $            1.58  $                 126 

JOISTS
15 2 x 10 Floor Joists @ 16" O.C LF 2686 10% 2954 0.042 45.00$       1.89$             -$                $            1.89  $              5,584 
16 2 x 8  Ceiling Joists @ 16" O.C LF 1362 10% 1499 0.040 45.00$       1.80$             -$                $            1.80  $              2,698 
17 2 x 10 Rim Joist LF 619 10% 681 0.042 45.00$       1.89$             -$                $            1.89  $              1,287 

STUDS
18 2 x 6 Wood Studs @ 8' L EA 306 0% 306 0.304 45.00$       13.68$           -$                $          13.68  $              4,180 
19 2 x 4 Wood Studs @ 8' L EA 292 0% 292 0.288 45.00$       12.96$           -$                $          12.96  $              3,781 
18 2 x 6 Double Wooden Plate At Top @ 10' L EA 91 0% 91 0.380 45.00$       17.10$           -$                $          17.10  $              1,556 
18 2 x 6 Wooden Plate At Bottom @ 10' L EA 46 0% 46 0.380 45.00$       17.10$           -$                $          17.10  $                 778 
19 2 x 4 Double Wooden Plate At Top @ 10' L EA 78 0% 78 0.360 45.00$       16.20$           -$                $          16.20  $              1,260 
20 2 x 4 Wooden Plate At Bottom @ 10' L EA 39 0% 39 0.360 45.00$       16.20$           -$                $          16.20  $                 630 

BLOCKING
21 2 x 10 Solid Blocking LF 108 10% 119 0.040 45.00$       1.80$             -$                $            1.80  $                 214 

CONNECTIONS
22 Simpson H2.5A EA 40 0% 40 0.068 45.00$       3.06$             -$                $            3.06  $                 124 

SHEATHING
23 1/2" OSB Exterior Wall Sheathing SF 2248 10% 2473
24 No of Sheets (4x8) EA 77 0% 77 0.640 45.00$       28.80$           -$                $          28.80  $              2,226 
25 Nailing EA 5796 0% 5796 0.002 45.00$       0.09$             -$                $            0.09  $                 522 
26 1/2" APA Rated OSB Roof Sheathing SF 2062 10% 2268
27 No of Sheets (4x8) EA 71 0% 71 0.640 45.00$       28.80$           -$                $          28.80  $              2,041 
28 Nailing EA 5316 0% 5316 0.002 45.00$       0.09$             -$                $            0.09  $                 478 
29 3/4" P.T Tongue And Groove Plywood Sub Floor Sheathing SF 3803 10% 4184
30 No of Sheets (4x8) EA 131 0% 131 0.640 45.00$       28.80$           -$                $          28.80  $              3,765 

DETAILED BREAKDOWN OF ITEMS

A0-A3 Plan Notes
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DETAILED BREAKDOWN OF ITEMS

31 Nailing EA 9805 0% 9805 0.002 45.00$       0.09$             -$                $            0.09  $                 882 

 SUBTOTAL  $            36,539 

THERMAL AND MOISTURE PROTECTION
INSULATION

32 R-38 Ceiling Insulation SF 1812 10% 1993 0.025 45.00$       1.13$             -$                $            1.13  $              2,242 
33 R-30(9") Batt Floor Insulation SF 3572 10% 3929 0.022 45.00$       0.99$             -$                $            0.99  $              3,890 

 SUBTOTAL  $              6,132 

$45,596
20% $9,119
2% $684
0% $0

4.5% $2,052
$57,451

OVERHEAD AND PROFIT

SUGGESTED BID
TAX

CONTINGENCY
INSURANCE

PROJECTED COST
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